

		<i>Company</i>	<i>Company</i>	<i>Company</i>	<i>Company</i>	<i>Company</i>	<i>Company</i>	<i>Company</i>	<i>Company</i>	<i>Company</i>	<i>Company</i>	
		Hof Construction, Inc. 3137 Jamieson Ave Saint Louis, MO 63139	Busken Construction, Co. 3134 Douglas Road Florissant, MO 63034	Sanders Contracting, Inc. 772 Meros Court Fenton, MO 63026	Schneider Construction Services 429 N. Main O'Fallon, MO 63366	T.S. Banze Construction, Inc. 619 Shamrock Estates Ln. Foristell, MO 63348	Concrete Design, Inc. 11388 Dorsett Road Maryland Hts, MO 63043	Fry & Associates, Inc. 101 E. 15th Avenue North Kansas City, MO 64116	Spencer Contracting, Co. 3073 Arnold Tenbrook Road Arnold, MO 63010	Raineri Construction Services, LLC 1300 Hampton - Suite 200 Saint Louis, MO 63139	Like New Construction, LLC 7414 Page Ave Saint Louis, MO 63133	
<i>Item</i>	<i>Description</i>									<i>Alternate</i>		
#1	Demolition of Pavilion #1 & Concrete Removal	\$5,500.00	\$5,300.00	\$8,350.00	\$2,000.00	\$3,180.00	\$4,700.00	\$6,073.00	\$8,600.00	\$3,018.00	\$3,018.00	\$2,810.00
#2	New Pavilion, footings and flat work	\$41,700.00	\$54,000.00	\$39,900.00	\$32,700.00	\$29,080.00	\$35,138.00	\$48,585.00	\$29,800.00	\$34,382.00	\$32,882.00	\$24,057.00
#3	Installation Date	By June 3rd	Upon Notice to Proceed	8 weeks from submittal & approval	1-2 weeks after delivery	Week of June 10th	6-8 wks from signed contract	14-21 days after concrete sub-base is poured or sooner if cured	12-15 Days for Engineering	8 Weeks from NTP	10 Weeks from NTP	06/10/2013
#4	Delivery Date	By May 27th	Within the 90 days as specified	2 weeks after delivery	6-8 weeks from contract	Week of June 3rd - 10 wks from NTP	2 weeks	6-8 weeks (including engineering)	6-8 Weeks	8 Weeks from NTP	10 Weeks from NTP	06/06/2013
#5	Federal Apprenticeship Policy	75%	50%	100%	100%	80%	100%	0%	100%	75%	75%	50%
	Discount	0%	0%	0%	0%	0%	0%	0%	0%	0%	0%	0%