			Company	Company	Company	Company	Company	Company	Company	Company
			Tramar Contracting, Inc.	C. Rallo Contracting Co., Inc.	Spencer Contracting	The Harlan Company	Concrete Design, Inc.	Kay Bee Electric	Fry & Associates, Inc.	Schneider Construction Services
			3051 Mercantile Ind. Drive	5000 Kemper Avenue	3073 Arnold Tenbrook Road	9810 Page Blvd	11388 Dorsett Road	250 Rue Saint Francois	101 E. 15th Avenue	429 N. Main
			Saint Charles, MO 63301	Saint Louis, MO 63139	Arnold, MO 63010	Saint Louis, MO 63132	Maryland Heights, MO 63043	Florissant, MO 63031	North Kansas City, MO 64116	O'Fallon, MO 63366
ltem	Qty	Description						(Electrical Work Only)		
		Prefabricated Restroom with concrete per Site Plan								
#1	L.S.	Drawings & Specifications	\$202,000.00	\$208,967.00	\$212,179.00	\$214,700.00	\$219,226.00	\$2,545.00	No Bid	No Bid
		Prefabricated Restroom with concrete at alternate								
#2	L.S.	location	No Bid	\$213,483.00	No Bid	\$248,600.00	No Bid	\$4,190.00	No Bid	No Bid
		Provide Design/ Build Restroom with concrete at								\$95,000.00 / Alt:
#3	L.S.	alternate location	No Bid	No Bid	No Bid	\$88,700.00	No Bid	\$7,020.00	No Bid	\$105,000.00
		Provide Design/ Build Site Electric, Sanitary and								
#4	L.S.	Water Supply at alternate location		No Bid	No Bid	\$70,100.00	No Bid	\$4,320.00	No Bid	No Bid
#5	L.S.	Artificial Turf Repairs	\$10,500.00	\$12,592.00	\$14,431.00	No Bid	No Bid	No Bid	No Bid	No Bid
		Replace tennis court fencing/ gates and paint fence								
#6	L.S.	posts	\$39,800.00	\$41,571.00	\$44,052.00	\$37,900.00	\$44,823.00	No Bid	No Bid	No Bid
#7	L.S.	Prefabricated Shelter and concrete	\$21,500.00	\$22,721.00	\$16,923.00	\$21,100.00	\$21,577.00	No Bid	\$27,291.00	\$20,000.00
#8	L.S.	Replace Tennis Court Lighting	\$26,500.00	\$33,684.00	\$54,032.00	\$28,700.00	\$45,550.00	\$42,110.00	No Bid	No Bid
#9	L.S.	Security Lighting: Provide three (3) pole mounted security lighting fixtures on 10" concrete base		\$7,978.00	\$18,000.00	\$9,900.00	\$12,353.00	\$8,620.00	No Bid	No Bid
#10		Federal Apprenticeship Policy	20%	100%	90%	100%	100%	98%	N/A	95%
		Discount	0%	0%	0%	0%	0%	0%	0%	0%