## City of Florissant PCC Street Pavement Replacement FY 2016

|        |                               |               | Company                          |              | Company          |              | Company             |              | Company                    |              |
|--------|-------------------------------|---------------|----------------------------------|--------------|------------------|--------------|---------------------|--------------|----------------------------|--------------|
|        |                               |               | Amcon Municipal<br>Concrete, LLC |              | J.M. Marschuetz  |              | Crafton Contracting |              | Concrete Design, Inc.      |              |
|        |                               |               | 850 Lonestar Drive               |              | 15 Truitt Drive  |              | 102 Crafton Drive   |              | 11388 Dorsett Road         |              |
|        |                               |               | O'Fallon, MO 63366               |              | Eureka, MO 63025 |              | O'Fallon, MO 63366  |              | Maryland Heights, MO 63043 |              |
| Item # | Qty                           | Description   | Unit                             | Total        | Unit             | Total        | Unit                | Total        | Unit                       | Total        |
|        | SY<br>000)                    | 7" PCC Street |                                  |              |                  |              |                     |              |                            |              |
| #1     | 6,450<br>(+/- 1,(             | Replacement   | \$48.98                          | \$315,921.00 | \$52.50          | \$338,625.00 | \$50.98             | \$328,821.00 | \$61.32                    | \$395,514.00 |
| #2     | Federal Apprenticeship Policy |               | 100%                             |              | 95%              |              | 100%                |              | 100%                       |              |
|        | Discount                      |               | 0%                               |              | 0%               |              | 1% - 10 Days        |              | 0%                         |              |