City of Florissant Major Street Repairs FY '18

			COMPANY		COMPANY		COMPANY		COMPANY		COMPANY		
				Amcon Municipal Concrete, LLC		M & H Concrete Contractors, Inc.		Pavement Solutions LLC		J.M. MARSCHUETZ		Spencer Contracting Co.	
				850 Lone Star Dr.		3151 Industrial Park Place West		20 Mid Rivers Trade Ct. Ste 110		15 Truitt Dr.		3073 Arnold Tenbrook Road	
				O'Fallon, MO 63366		St. Peters, MO 63376		St. Peters, MO 63376		Eureka, MO 63025		Arnold, MO 63010	
Item	Qty	Unit	Description	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total
1	22,233 (+/- 200)	SY	2" Asphalt Milling	\$2.25	\$50,024.25	\$2.55	\$56,694.15	\$4.17	\$92,711.61	\$2.55	\$56,694.15	\$2.78	\$61,807.74
2	14,992 (+/- 200)	LF	Curb	\$23.00	\$344,816.00	\$27.00	\$404,784.00	\$26.74	\$400,886.08	\$23.90	\$358,308.80	\$27.37	\$410,331.04
3	16,520	LF	Sawcutting	\$2.00	\$33,040.00	\$1.80	\$29,736.00	\$2.20	\$36,344.00	\$1.90	\$31,388.00	\$2.00	\$33,040.00
4	4,701 (+/-)	Tons	2" Asphalt Overlay		\$334,241.10	\$69.00	\$324,369.00	\$69.00	\$324,369.00	\$65.00	\$305,565.00	\$72.60	\$341,292.60
5	1,470 (+/-)	SY	7" PCC Driveway Replacement	\$65.00	\$95,550.00	\$60.00	\$88,200.00	\$59.00	\$86,730.00	\$55.00	\$80,850.00	\$70.00	\$102,900.00
6	7,253 (+/-)	SY	7" PCC Street Replacement	\$51.00	\$369,903.00	\$57.00	\$413,421.00	\$56.00	\$406,168.00	\$46.50	\$337,264.50	\$53.00	\$384,409.00
7	408 (+/-)	LF	Sidewalk Grinding	\$14.00	\$5,712.00	\$14.00	\$5,712.00	\$10.00	\$4,080.00	\$5.00	\$2,040.00	\$15.00	\$6,120.00
8	5,886 (+/-)	SF	4" PCC Sidewalk Repalcement	\$7.50	\$44,145.00	\$7.00	\$41,202.00	\$6.58	\$38,729.88	\$5.00	\$29,430.00	\$7.47	\$43,968.42
9	646 (+/-)	SF	6" PCC Sidewalk Repalcement	\$8.50	\$5,491.00	\$8.00	\$5,168.00	\$10.44	\$6,744.24	\$6.00	\$3,876.00	\$8.47	\$5,471.62
10	2,474 (+/-)	SF	PCC ADA Sidewalk Ramp	\$17.50	\$43,295.00	\$18.00	\$44,532.00	\$15.00	\$37,110.00	\$9.00	\$22,266.00	\$18.12	\$44,828.88
Total				\$1,326,217.35		\$1,413,818.15		\$1,433,872.81		\$1,227,682.45		\$1,434,169.30	
11 Federal Apprenticeship Policy				99%		98%		97%		100%		100%	
			Discount	0%		.5 % - ten days		0%		0%		0%	